Local Public Agency Local Street/Road Name County Section Number

Sterling Park District 12th Ave Parking - Thomas Park Whiteside
1. THIS AGREEMENT, made and concluded the day of between the
" Day Month and Year Local Public Agency Type
of Sterling Park District » known as the party of the first part, andStichter Construction Co, Inc. '
Local Public Agency Contractor

4.

(SEAL, if required by the LPA)

(SEAL, if required by the LPA)

Attest:
Secretary Signature & Date Partner Signature & Date

Clerk Signature & Date

its successor, and assigns, known as the party of the second part.

For and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to be made and performed by
the party of the first part, and according to the terms expressed in the Bond referring this contract, the party of the second part agrees
with said party of the first part, at its own proper cost and expense, to do all the work, furnish all materials and all labor necessary to
complete the work in accordance with the plans and specifications hereinafter described, and in full compliance with all of the terms of
this contract.

Itis also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of lllinois Business Office,
Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for Section

Secfion Number

in Sterling Park District ,approved by the lllinois Department of Transportation on , are essential
Local Public Agency Date

documents of this contract and are a part hereof.

IN WITNESS WHEREOF, the said parties have executed this contract on the date above mentioned.

Attest: The of Sterling Park District
Local Pubfic Agency Type Name of Local Public Agency

Party of the First Part Signature & Date

By:
y a-«;/( Al 625100

(If a Corporation)
Corporate Name

ks Construction,. G Tac.

Presideﬁﬁarty ﬁ( thegSecond Part Signature & I!)ate

(Ifa Limited Liability Corporation)

LLC Name

Manager or Authorized Member, Party of the Second Part

By:

(If a Partnership)
Partner Signature & Date

3

Dene Sl shstes

(SEAL, if required by the LPA) Party of the Second Part

Partners doing Business under the firm name of

(If an individual)
Party of the Second Part Signature & Date

Completed 06/18/25 Page 2 of 2 BLR 12320 (Rev. 01/18/23)



}llinois Department

\  of Transportation Contract Bond

\ 101551800
Local Public Agency County .Street Name/Road Name Section Number

Sterling Park District Whiteside
Bond information to be returned to Local Public Agency at 1913 3rd Ave.
Complete Address
We, Stichter Construction Company, Inc.
. Contractor's Name and Address
alan organized under the laws of the State of 1L as PRINCIPAL, and
State
Merchants Bonding Company (Mutual) P.O. Box 14498, Des Moines, 1A 50306-3498

Surety Name and Address
as SURETY, are held and firmly bound unto the above Local Public Agency (thereafter referred to as "LPA") in the penal sum of

forty-nine thousand four hundred thirty-nine

Dollars ( _$49.439.00 ) lawful money of the United States, to be paid to said LPA, the payment of which we bind ourselves,
successors and assigns Jointly to pay to the LPA this sum under the canditions of this instrument.

WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION 1§ SUCH that the said Principal has entered into a written contract
with the LPA acting through its awarding authority for the construction of work on the above sections, which contract is hereby referred to
and made a part hereof, as if written herein at length, and whereby the said Principal has promised and agreed to perform said work in
accordance with the terms of sald contract, and has promised to pay all sums of money due for any labor, materials, apparatus, fixtures or
machinery furnished to such Principal for the purpose of performing such work and has further agreed to pay all direct and indirect
damages to any person, firm, company or corporation to whom any money may be due from the Principal, subcontractor or otherwise for
any such labor, materials, apparatus, fixtures or machinery so furnished and that suit may be maintained on such bond by any such
person, firm, company or corporation for the recovery of any such money.

NOW, THEREFORE, if the said Principal shall perform said work in accordance with the terms of said contract, and shall pay all sums of
money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to it for the purpose of constructing such
work, and shall commence and complete the work within the time prescribed in said contract, and shall pay and discharge all damages,
direct and indirect, that may be suffered or sustained on account of such work during the time of the performance thereof and until the said
work shall have been accepted, and shall hold the LPA and its awarding authority harmless on account of any such damages and shall in
all respects fully and faithfully comply with ali the provisions, conditions and requirements of said contract, then this obligation shall be void;
otherwise it shall remain in full force and effect.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

agents this 945y,  day of June, 2025
Day Month and Year
PRINCIPAL
Company Name Company Name

Stichter Construction Company, Inc

By
Smaéuré& Dﬂ) /1//)/ Signature & Date

. ' une 25, 2025
A}{g&don Stichter Vice President Attest

Signature & Date Signature & Date

Dsine Jtiktn b5 1as

(if PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be
affixed.)

Page 1 of 2 BLLR 12321 (Rev. 01/19/23)
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STATEOF 1L
COUNTY OF Scott County Towa

L Paul L. Lyons , a Notary Public in and for said county, do hereby certify that

Notary Name

Brandon Stichter

Insert name of Individuals signing on behalf of PRINCIPAL
who is/are each personally known to me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf
of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that he/shef/they sighed and delivered said
instrument freely and voluntarily for the uses and purposes therein set forth.

Given under my hand and notarial seal this 25th . day of June, 2025
Day Month, Year

Notary Public Signature & Date June, 2025

(SEAL) K) Cf—“{ Dé%’d"ﬂw
Paul L. Lyons w
Date commission expires August 27, 2027

AL g RPAUL L. LYONS
by & Commission Number 755740
' My Commission Expires

SURETY
Name of Surety Title Attorney-in-Fact
. ) , @,,,«:L‘ ;
Merchants Bonding Company (Mutual) By: A A:;“;;:‘L} fon, ’Q)QFW"/
ST R

Christopher L. Lyons

STATE OF 1L
COUNTY OF Scott County Towa

L paul 1. Tvans , a Notary Public in and for said county, do hereby certify that

Notary Name
Christopher L Lyons Attorney-in-Fact
Insert name of Individuais signing on behalf of SURETY
who is/are each personally known to me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf
of SURETY, appeared before me this day in person and acknowledged respectively, that he/she/they signed and delivered said instrument
freely and voluntarily for the uses and purposes therein set forth.

Given under my hand and notarial seal this 25th day of June, 2025
Day Month, Year
Notary Public Signature & Date June, 2025

PAUL L. LYONS k’%‘f&u@ v( V%/d%

3mmlsslon Number 759760
My Commission Expires Paul L, Lyons

Date commission expires Augpust 27, 2027

Approved this day of
Day Month, Year

Attest:

Awarding Authority

Local Public Agency Clerk Signhature & Date

Awarding Authority Signature & Date

Clerk

Local Public Agency Type

Page 2 of 2 BLR 12321 (Rev, 01/19/23)
CON 0629 IL (4/23)



MERCHANTS S\

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa, and MERCHANTS NATIONAL INDEMNITY COMPANY , an assumed name of Merchants
National Bonding, Inc., (herein collectively called the “Companies”) do hereby make, constitute and appoint, individually,

Christopher L Lyons

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons,
guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or
proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the By-Laws adopted by the Board of Directors of
the Companies.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority
to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship o obligations of the Company,
and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts
required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of
Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its
obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner -
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 25th  day of June , 2025
.!lo.' “|Illlll." PLLLE T
" OWG Co e, W \ONg, " o* WAL INpy 2 MERCHANTS BONDING COMPANY (MUTUAL)
.-;bo\}?--gakg?% . :a"\\.?‘.‘--"‘;'ag.‘,.é'%,' .’fg\?."—‘-ganffa; *,  MERCHANTS NATIONAL BONDING, INC.
s TR, S0 0N PR O P SINFORY LS, MERCHANTS NATIONAL INDEMNITY COMPANY
:g:’s -o- “c‘:"-.§°- iZiT .o- ©iT% L V2%
gl T gl
o. 1933 S0 iEL 2003 ief LE\ g ,
s, R ST AR RGN XS =24
", SO NN AR A O :
° R ot Q i '0'\9‘”’ .......... :°$¢’ * \9",'. ______ ,-“s o y
o‘. .. o" ﬁ( ) o Q~~ % ‘0
®asgse®? "...IIIII““ ..III“' President
STATE OF IOWA
COUNTY OF DALLAS ss.
On this 25th day of June 2025 , before me appeared Larry Taylor, to me personally known, who being by me duly swotn

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS
NATIONAL INDEMNITY COMPANY; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the
said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.

A el .

A Penni Miller - ‘

A ¥ “\

2 AR & Commission Number 7.87952 i A\
e fDY © My Commission Expires

IOWA January 20, 2027

(Expiration of notary's commission Notary Public

does not invalidate this instrument)
I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and

MERCHANTS NATIONAL INDEMNITY COMPANY do hereby certify that the above and foregoing is a frue and correct copy of the POWER-OF-
ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this 25th  day of June , 2025
* &
¢ ‘\O‘?P‘ L 'Nbé;;’c
A o) /?/1;‘-\%'»
O (7 A :\“l
[Reni |
X
iQx
IS Secretary
’l b E2
. 4
0 1N ‘%‘0
..'00-0... ""'lllll““‘ .'l---l“
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
06/25/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION 1S WAIVTED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER
Lyons Insurance Service, Inc.

CONTACT

NAME- Christopher L Lyons

X
inAﬂfH% Mo, Ext); 563-355-5555 (AIC, No): 563-355-5450

1624 Grant Street Ab[,,;'gss: lyonsinsserv@gmail.com
INSURER(S) AFFORDING COVERAGE NAIC #
Bettendorf, lowa 52722 INSURERA: EMCASCO Insurance Company
INSURED INSURER B : lllinois EMCASCO Insurance Company
Stichter Construction Co., Inc. INSURER ¢ : Employers Mutual Casualty Company
9680 Lyman Road INSURER D :
INSURERE :
Erie IL 61250-9514 INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
UBR
TE?RR TYPE OF INSURANCE ?,&’SUL'; WVD POLICY NUMBER (W/'b'%%) (W}ﬂ%%) LIMITS
D] cOMMERGIAL GENERAL LIABILITY EACH OCCURRENGE s 1,000,000
DAVAGE TU RENTELD
ﬂ CLAIMS-MADE |>I{| OGCUR PREMISES (Ea occurrence) _{ $ 100,000
- MED EXP (Any one person) $ 5,000
A Y | Y | 3D7-54-75 07/19/2024 | 07/19/2025 | PERSONAL & ADV INJURY ¢ 1,000,000
 GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| pouicy . e Dl Loc PRODUCTS - COMP/OPAGG | $ 2,000,000
OTHER: $
AUTOMOBILE LIABILITY j’E%Mam(’LE HMIT T 1,000,000
Z ANY AUTO BODILY INJURY (Per person) | $
A AdTos 0 Aros o Y | v | 3E7-54-75 07/19/2024 | 07/19/2025 | BODILY INJURY (Por acddent) | §
Z HIRED AUTOS RS%’@%WNED (Ppré?g'égf I tI)DAMA(:E 3
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $ 5,000,000
Cc EXCESS LIAB cLAaMs-Mape| Y | Y | 3J7-54-75 07/19/2024 | 07/19/2025 | AGGREGATE $ 5,000,000
DED RETENTION$ 10,000 $
WORKERS COMPENSATION PER OTF-
AND EMPLOYERS' LIABILITY YIN stare || B T
ANY PROPRIETOR/PARTNER/EXECUTIVE L )
B |OFFIGER/MEMBER EXCLUDED? N/A| Y | 3H7-54-75 07/19/2024 | 07/19/2025 HELEACHACCIDENT £
(Mandatory in NH E.L. DISEASE - EAEMPLOYEE| $ 500,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Addltional Remarks Schedule, may be attached if more space is required)

Project: 12th Avenue Parking - Thomas Park, Sterling, Whiteside County, lllinois

Sterling Park District and Willett, Hofmann & Associates, Inc. are additional insured on a primary and noncontributory basis including completed operations.

CERTIFICATE HOLDER

CANCELLATION

Sterling Park District
1913 3rd Ave

Sterling iL 61081

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

C

IEREE
©

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Hlinois Department Local Public Agency
of Transportation Formal Contract Proposal

Proposal Submitted By:
Contractor's Name i
Stichter Construction Co., Inc.

COVER SHEET

Contractor's Address City State  Zip Code
9680 Lyman Rd Erie IL 61250

STATE OF ILLINOIS

Local Public Agency County Section Number
Sterling Park District Whiteside

Route(s) (Street/Road Name) Type of Funds

12th Avenue Parking - Thomas Park

[_] Proposal Only Proposal and Plans || Proposal only, plans are separate

Submitted/Approved
For Local Public Agency:
For a County and Road District Project For a Municipal Project
Submitted/Approved Submitted/Approved/Passed
Highway Commissioner Signature & Date Signature & Date
MM O726/07
Official Title
Submitted/Approved [;X rew f ot 01 v e f(/ P
County Engineer/Superintendent of Highways Signature & Date
Department of Transportation
Released for bid based on limited review

Regional Engineer Signature & Date

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent {oss
when bids are processed.

WHA 1785224

Completed 05/20/25 Page 1 of 6 BLR 12200 (Rev. 01/19/23)



Local Public Agency County Section Number - Route(s) (Street/Road Name)
Sterling Park District VWhiteside 12th Avenue Parking - Thomas

 NOTICETOBIDDERS

Sealed proposals for the project described below will be received at the office of the Sterling Park District
Name of Office

1913 3rd Avenue, Sterling, IL 61081 untif T0:00 AM ,, 06/13/25
Address Time Date

Sealed proposals will be opened and read publicly at the office of the Sterling Park District
Name of Office

1913 3rd Avenue, Sterling, IL 61081 at 10:00 AM on 06/13/25
Address Time Date
DESCRIPTION OF WORK
Location Project Length

12th Avenue Parking - Thomas Park

Proposed Improvemsnt
Addition of parking stalls

1. Plans and proposal forms will be available in the office of

Contract Documents can be downloaded in PDF format from the Willett, Hofmann & Associates, Inc. website at
www.willetthofmann.com by depositing twenty-two dollars ($22.00) by credit card. Contractors shall click on “Bid
Login” on the homepage of the website and follow the instructions. The contract eBidDoc# is 9704079.

2. [] Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal
and private wotk. Qne original shall be filed with the Awarding Autharity and two originals with the IDOT District Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special
Provision for Bidding Requirements and Conditions for Contract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:
a. Local Public Agency Formal Contract Proposal (BLR 12200)
b. Schedule of Prices (BLR 12201)
¢. Proposal Bid Bond (BLR 12230} (if applicable)
d
e

Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.)
Affidavit of lllinois Business Office (BLR 12328) (do not use for project with Federal funds)

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hersinafter
provided.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in
anticipated profits resulting from such failure or neglect of the bidder.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract,

If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the
Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the
bids are to be received. All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals
received after the time specified will be returned to the bidder unopened.

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for
opening proposals.

Completed 05/20/25 Page 2 of 6 BLR 12200 (Rev. 01/19/23)



Local Public Agency County Section Number Route(s) (Street/Road Name)

Sterling Park District Whiteside 12th Avenue Parking - Thomas

Proposal of | | Stiéhter Con‘struction Co., Inc.

1.
Contractor's Name
9680 Lyman Rd Erie, IL 61250
Contractor's Address
2. The plans for the proposed work are those prepared by Willett, Hofmann & Associates - Sterling Office

10.

and approved by the Department of Transportation on

‘The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard

Specifications for Road and Bridge Construction” and the " Supplemental Specifications and Recurring Special Provisions" thereto,
adopted and in effect on the date of invitation for bids.

The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for
Recurring Special Provisions" contained in this proposal.

The undersigned agrees to complete the work within working days or by 08/01/25 unless additional time
is granted in accordance with the specifications. '

The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of

the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be
forfeited to the Awarding Authority.

Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the products of
the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.

The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.

The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work
shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids
below.

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

Contract Proposals, will be required. Bid Bonds Will be allowed as a proposal guaranty. Accompanying this proposal is either
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable
to: City Treasurer of Sterling

The amount of the check is { ).

Aftach Cashier's Check or Certified Check Here

fn the event that one proposal guaranty check Is intended to cover two or more bid proposals, the amount must be equal to the
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number

Completed05/20/25 Page 3 of 6 BLR 12200 (Rev. 01/19/23)



Local Public Agency County Section Number Route(s) (Street/Road Name)
Sterling Park District Whiteside 12th Avenue Parking - Thomas

s e - CONTRACTORCERTIFIGATIONS .~ = =
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.

1. Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax
administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the
contract and aliows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a
director, officer or a high managerial agent on behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of
any employsee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that
the commission of the offense was neither authorized, requested, commanded, nor performed by a dirsctor, officer or a high
managerial agent on behalf of the corporation.

3. Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to
bribe an officer or employee of the State of illinois or any unit of tocal government, nor has the firm made an admission of guilt of such
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a

suspension as defined in Subpart | of Title 44 Subtitle A Chapter lll Part 6 of the lllinois Administrative code. Furthermore, if
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.

Completed 05/20/25 Page 4 of 6 BLR 12200 (Rev. 01/19/23)



Locat Public Agency County

Section Number

Route(s) (Street/Road Name)

Sterling Park District Whiteside

12th Avenue Parking - Thomas

(If an individual)

(If a partnership)

Insert the Names and Addresses of all Partners

SIGNATURES
Bidder Signature & Date

Business Address

City

State  Zip Code

Firm Name

Signature & Date

Title

Business Address

City

State  Zip Code

(If a corporation)

Insert Names of Officers

Completed 05/20/25

Corporate Name

Stichter Construction Co., Inc.

SignaturDate 7

7 N

Wes

Title

Vice President

Business Address

9680 Lyman Rd

City State  Zip Code
‘ Erie \ I 84250
President

Allan Stichter

Page 5 of 6

BLR 12200 (Rev. 01/19/23)




Secretary
Attest: Diane Stichter

) o Treasurer
DWLQ/ Brett Stichter

Secretary

Completed05/20/25 Page 6 of 6 BLR 12200 (Rev. 01/19/23)



lllinois Department S I Pri il
of Transportation chedule of Prices

Contractor's Name
Stichter Construction Co., Inc.

Contractor's Address City State  Zip Code

9680 Lyman Rd Erie L 61250
Local Public Agency County Section Number
Sterling Park District Whiteside

Route(s) (Street/Road Name)
12th Avenue Parking - Thomas Park

Schedule for Multiple Bids

Combination Letter Section Included in Combinations Total
Schedule for Single Bid
(For complete information covering these items, see plans and specifications.)
ltem Number ltems Unit Quantity Unit Price Total
1 PCCC&G, TB-6.12 Foot 276 44.00 12,144.00
2 HMA Surface Course Ton 45 110.00 4,950.00
3 HMA Binder Course Ton 67 110.00 7,370.00
4 Bituminous Materials (Prime) Pound 1726 1.00 1,726.00
5 Aggregate Base Course, TB Ton 403 23.00 9,269.00
6 Earth Excavation -+ | L.Sum 1 * 5,500.00 5,500.00
7 Seeding, Class 1 L.Sum 1 1,000.00 1,000.00
8 Striping & Handicap Signage L.Sum 1 920.00 920.00
9 5" PCC Sidewalk . SqFt 106 12.50 1,325.00
10 Barrier Curb Removal Foot 230 18.00 4,140.00
11 Inlet to be Removed Each 1 500.00 500.00
12 Curb Plate Each 1 495.00 495,00
Bidder's Total Proposat $49,339.00

1. Each pay item should have a unit price and a total price.

2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price
shall govern.

3. Ifaunit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
4. A bid may be declared unacceptable if neither a unit price or total price is shown.

Printed 05/21/25 Page 1 of 1 BLR 12201 (Rev. 05/07/21)



) llinois Department ~ Local Public Agency
\Y J of Transportation Proposal Bid Bond
T 499792
Local Public Agency County Section Number
Sterling Park District HWhﬂteside
WE, Stichter Construction Company, Inc. as PRINCIPAL, and
Merchants Bonding Company (Mutual) P.O. Box 14498, Des Moines, IA 50306-3498 as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum. We
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this
instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road
and Bridge Gonstruction” and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in
full force and effect.

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitied to
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their

raespective officers this 27th of May, 2025
Day : Month and Year
Principal
Company Name Company Name
[Stichter Construction Company, Inc. l S\Al(”)ﬂ‘}(f WU@’U\ C.C) 4 Tna I
Signature & Date Slqnature & Da

By: / V S
Brandon Stichter . May 27,2025 % 5-X1325
Title

|Vice President l I \/\ Co_ Dﬁeﬁm l

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be
affixed.)

Surety
IName of Surety I Slqnature of Attorney-in-Fact Signature & Date
Merchants Bonding Company (Mutual) By: e
ot S
STATE OF IL Christopher L Lyons May 27, 2025
COUNTY
3 ){ \N Q\(l&h% gmej ’)E\U , a Notary Public in and for said county do hereby certify that

o0 X Qn y

(Insert names of individuals signing on behalf of PRINCIPAL} URETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instruments as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal th|s| QFT Iday of I/Y)a»\ 85395

Day Montt) and Year
Notary Public Signhature & Date

\ , ERIN CHRISTINE SMELTZLY -

Notary Public, State of lilinois Date commission expiresg 3- b-209

Commission No. 1006943

My Commission Expires
March 06, 2029

Page 1 of 2 BLR 12230 (Rev. 01/19/23)
CON 0783 IL (4/23);



Local Public Agency County Section Number

Sterling Park District Whiteside

ELECTRONIC BID BOND

(7] Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Propesal Bid Bond Form. By providing an
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the

venture.)

Electronic Bid Bond ID Code Company/Bidder Name
Crrrrr
Signature & Date
Title
Completed 04/12/23 Page 2 of 2 BLR 12230 (Rev. 01/19/23)
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Bond #: 499792

MERCHANTS S8\

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the
“Companies”) do hereby make, constitute and appoint, individually,

Christopher L Lyons

their true and tawful Attorney(s)-In-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of
persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions
or proceedings allowed by law.

This Power-of-Attorney Is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of
Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of
Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on April 27, 2024.

“The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and
authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto,
bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of

its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given

to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this Instrument to be signed and sealed this 27th  day of Ma , 2025
wailing, y
SUIVON 0SNG L te MERCHANTS BONDING COMPANY (MUTUAL)
~°"‘\?"""§'6'Aj'"- o o ONE Cogn, MERCHANTS NATIONAL BONDING, INC.
So _.E’Q“\ Ry /;-.'o¢',_ ..'ng_.é;g‘af’ 0,94,;:\.1;-, d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY
iz . G0t seiE . wios
i< iZEoe=miT O =,
TH 2003 ioF L 1983 &) 7
2O, SE Y Rh
'ﬂd’ ------ \:. “0&".. _.'*Q‘Q By
‘v .......... ‘0 $- - ylﬂt ..... * (\ .'
v big o Te M W * X
RITTOTT “ocaee® President

STATE OF IOWA

COUNTY OF DALLAS ss.
Onthis 27th day of Ma , 2025 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn

Yy
did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behaif

of the Companies by authority of their respective Boards of Directors. %_.m::_‘_
R 8 Penni Miller (T
A i :
g A = Commission Number 787952 \,\
o IITIDN @ My Commission Expires e \‘Z/ " .
IOWA January 20, 2027 e Notéry Public

(Expiration of notary's commission

does not Invalidate this instrument)
I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do
hereby certify that the above and foregoing Is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is stil
in full force and effect and has not been amended or revoked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this 27th day of May , 2025 .
sanEINy, LRASA ]
R \ON e, ".\\G ) s,
ys“\?g_..é 5 4( éu" ’..Q\\Q'\Q\PO/?'?; s
500N R0y TSN AT
iZE o- GIOE IEE . Tl
igi iZi iz S
iHh 2003 iof % 1983 i$ Secrefary
XA G T Q0
®taeq0e®

+ )
IITAT L

POA 0018 (6/24)




@ llinois Department ~ Local Public Agency

of Transportation Proposal Bid Bond
499792
Local Public Agency County Section Number
Sterling Park District _I ‘Whites.ide
we, Stichter Construction Company, Inc. as PRINCIPAL, and
Merchants Bonding Company (Mutual) P.O. Box 14498, Des Moines, IA 50306-3498 as SURETY, are held jointly,

severaily and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever Is the lesser sum. We
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this
instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION 1S S8UCH that, the said PRINCIPAL is submitting a written
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwlise it shall remain in
full force and effect.

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREQF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their

respective officers this 27th of May, 2025
Day ) Month and Year
Principal
Company Name Company Name
Stichter Construction Company, Inc. l 1C kf : -
Signature & Date Signature & Date
By: By:
Brandon Stichter _ May27,2025 5-A1-25
Title itle

|Vice President ‘ I\ACQ- - Df‘ﬁS‘»dfud: |

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be
affixed.)

Surety
lNarne of Surety : l Signature of Attorney-in-Fact Signature & Date
Merchants Bonding Company (Mutual) By: / ),
y wy "L)j/‘l ;9‘/”//
STATEOF IL Christopher L Lyons May 27,2025

COUNTY OE

(C[’W'\ O(\(\&&}‘\W 8{\’16J l’é' A , a Notary Public in and for said county do hereby certify that
Bmmm ks and Oneistobrec L Lyons

{Insert names of individuals signing on*behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instruments as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal thisl Q‘f] ]day of YY)CM Q_G%
Day

Mowkth and Year
Notary Public Signature & Date

(SEAL, if required by the LPA) &mﬂm%‘%%
Date commiission expires ,i (Q asmg

OFFICIAL SEAL
RIN CHRISTINE SMELTZLY
otary Public, State of lllinols
Commission No. 1005943
My Commission Expires
March 08, 2029

Page 1 of 2 BLR 12230 (Rev. 01/19/23)
CON 0783 IL_ (4/23)



Local Public Agency County Section Number

Whiteside
ELLECTRONIC BID BOND

[7] Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the

Sterling Park District

venture.)
Electronic Bid Bond ID Code Company/Bidder Name
rrrrrr et
Signature & Date
Title
Completed 04/12/23 Page 2 of 2 BLR 12230 (Rev. 01/19/23)

CON 0783 IL (4/23)




Bond #: 499792

MERCHANTS 8

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the
“Companies”) do hereby make, constitute and appoint, individually,

Christepher L Lyons

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments In the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of
persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions
or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of
Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of
Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on Aprif 27, 2024.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and
authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto,
bonds and undertakings, recognizances, contracts of indermnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic fransmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the samse force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Aftorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of
its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact cannot be madified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

InWitness Whereof, the Companies have caused this instrument to be signed and sealed this 27th  day of May , 2025
rr vwvae
+X10 N',Zl'l ", S tANG g, MERCHANTS BONDING COMPANY (MUTUAL)
& Q‘f:.u-‘;b- ..... ", O Gy, MERCHANTS NATIONAL BONDING, INC.

R .-2,0“ Ry 1595 a.'q%@?\m/?,‘;-:@,n d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY

-l b R AL

2R Lg. % 2E <
: =
L)

'.U:- h R
B et R ~ o]
- o ' -4 .
XA NS Ve, RS B
X U . Q‘y . y“} ...... "(\'\-' y

A3 \ LN .ﬁ( -
STATE OF IOWA """'2{"“‘ IETTPRTL President
COUNTY OF DALLAS ss.
On this 27th day of Ma , 2025 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn
ay

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the sald instrument was signed and sealed in behalf
of the Companies by authority of their respective Boards of Directors,

Rt Penni Miller
2 A Commission Number 787952

0{¢ ~
o LI @ My Commission Expires 3 f ,ﬁhm_,_, \\Ju"‘m_._

1OWA January 20, 2027 Notary Public

(Expiration of notary's commission
does not invalidate this instrument)
I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do

hereby certlfy that the above and foregoing is a true and corract copy of the POWER-OF-ATTORNEY executed by said Compames which is still
in full force and effect and has not been amended or revoked.

In Witness Whereof, | have hereunto set my hand and affixed.the seal of the Companies on this 27ith day of 2025 .
RIUITH AR
SGHONG v, oSN G,
»’ $ ?‘POR".,..& é,' » Q."’“PO@"-’V‘,O
~%.~° 4 ..0¢ .%. Q 4"¢.
Ay X -o,/c'-’ AL
sis -0- %".U-: I Loe "‘t;___‘:
iz EHREY =3
THL 2008 QoF . 1938 S Secretary
"4'«"' « ‘_."\:: 0‘0&5”. . ':&Q'.
iz oot Sogpee®
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linois Department Affidavit of Availability i
/ of Transportation For the Letting of
Bureau of Construction Instructions: Complete this form by sither typing or using black ink. "Authorization to Bid" will
2300 South Dirksen Parkway/Room 322 not be issuied uniess both sides of this form are completed in detail. Use additional forms

as needed to list all work.

Springfield, IL 62764

ork you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work
is contracted, show NONE.

Awards Accumulated
1 2 3 4 Pending Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor
Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work 0

e
List below the uncompleted dollar Valug of work for each contract and awards pending to be completed with your own forces, All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, fist only that portion of the work to be done by your
company. If no work is contracted, show NONE.,
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals 0 0 0 0 0 0

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 05/20/25 Page 1 of 10 BC 57 (Rev. 02/16/21)



Part il Wark Subcontracted to Others ~ : e :
For each contract described in Part L list all the work you have subcontracted to others

1 , 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work
Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work
Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work
Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work
Subcontract Price

Amount Uncompleted

Tatal Uncompleted 0 0 0 0 0

I, being duly sworn, do hereby declare this affidavit is a true and correct statement retatiné to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director

Subscribed and sworn to before me

Brandon St |‘z
randon Stichter this day of ’:K)(\Q_ ) &69\5

Title
Vice-President

4

Signaturg— / /} /( Date

Gl
Campany ' /

Stichter Construction Co., Inc. OFFICIAL SEAL

RIN CHRISTINE SMELTZLY

Address ‘ggrrr‘{ n,: lusg'n'gn ?ﬂtg t? 35;'9”1’5’ S

9680 Lyman Rd My fﬁ;galgiogogzpnes
City State  Zip Code

Erie I 61250 (Notary Seal)

[] Add pages for additional contracts

Printed 05/20/25 Page 2 of 10 BC 57 (Rev. 02/16/21)



CONTRACTOR'S OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following materials needs to be
returned with the bid package unless the special
provisions require special documentation and/or
information to be submitted.




lllinois Department

of Transportation Check Sheet for Recurring Special Provisions
Local Public Agency County Section Number
Sterling Park District Whiteside

[] Check this box for lettings prior to 01/01/2025
The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Check Sheet #

DO AS ©®ENO G RN

- A oa
[>T & B -

Oouoouooooooooooodooooooooooogon

o
N

Printed 05/20/25

Recurring Special Provisions

Additional State Requirements for Federal-Aid Construction Contracts
Subletting of Contracts (Federal-Aid Contracts)

EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts

Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal
Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

Reserved

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures
Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
L.ongitudinal Joint and Crack Patching

Concrete Mix Design - Department Provided

Station Numbers in Pavements or Overlays

Page 1 of 2

Page No.
79

82

83

Q3

98

104
105
106
107
110
112
116
118
119
121
123
124
126
128
129
130
131
139
155
156
157
158
161
165
168
170
171

BLR 11300 (Rev. 11/19/24)



Local Public Agency

County

Section Number

Sterling Park District

Whiteside

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are

Included By Reference:

Check Sheet #

LRS 1

LRS 2 ]
LRS 3 X
LRS 4 O
LRS 5
LRS 6 X
LRS 7 ]
LRS 8

LRS 9 X
LRS 10

LRS 11
LRS 12 X
LRS 13 X
LRS 14 ]
LRS 15 X
LRS 16 Il
LRS 17
LRS 18 ]
LRS 19 O

Printed 05/20/25

Local Roads And Streets Recurring Special Provisions

Reserved

Furnished Excavation

Work Zone Traffic Control Surveillance

Flaggers in Work Zones

Contract Claims

Bidding Requirements and Conditions for Contract Proposals
Bidding Requirements and Conditions for Material Proposals
Reserved

Bituminous Surface Treatments

Reserved

Employment Practices

Wages of Employees on Public Works

Selection of Labor

Paving Brick and Concrete Paver Pavements and Sidewalks
Partial Payments

Protests on Local Lettings

Substance Abuse Prevention Program

Multigrade Cold Mix Asphalt

Reflective Crack Control Treatment

Page 2 of 2

Page No.
173

174
175
176
177
178
184
190
191
195
196
198
200
201
204
205
206
207
208

BLR 11300 (Rev. 11/19/24)



llingis Department Special Provisions g Z[.E
of Transportation P

L.ocal Public Agency County Section Number
Sterling Park District Whiteside

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

January 1, 2023 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project is located within the limits of the City of Sterling, lllinois (Owner).

COMPLETION DATE

ALL WORK ON THIS PROJECT SHALL BE COMPLETED BY August 1, 2025. Failure to complete work
by this deadline will result in penalties assessed according to “Calendar Day” Daily Charges as noted in
Avrticle 108.09 of the Standard Specifications for Road and Bridge Construction.

PREVAILING WAGE

The Contractor will be required to pay prevailing wages on this project. Certified Payrolls will not be
collected by the Sterling Park District. All Certified Payrolls are to be submitted to the lllinois Department of
Labor Prevailing Wage Portal.

GENERAL

The Contractor shall cooperate with landowners-and tenants regarding access to private property, as well
as the U.S. Post Office for mail delivery and Republic Services for removal of garbage. All existing street
and traffic signs in conflict with the proposed reconstruction shall be removed, safely stored, and re-
installed by the Contractor as directed by the Engineer. Cost shall be incidental to this contract.

AWARD OF CONTRACT

The award of the contract will be made within 45 calendar days after the opening of the Proposals. Bids
shall remain valid for the duration of 45 days.

Actual quantities of Pay Items contained within this Proposal may be less than or greater than the estimated
quantities shown within this Proposal. No compensation greater than the bid unit price will be allowed for
actual installed quantities that are less than or greater than these estimated quantities.

Unit costs for Pay Items not on the Schedule of Prices will be negotiated between the Park District and the
Contractor and shall be within a range deemed acceptable by the lllinois Department of Transportation.

By submitting a response to this Request for Bid, the Contractor acknowledges that he/she and
any/all sub-contractors shall comply with all the requirements of the lllinois Human Rights Act, OSHA,
Americans with Disabilities Act (ADA), pay the prevailing wage as announced by
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the lllinois Department of Labor and cover all employees by Workman’s Compensation Insurance. Copies
of certified payrolls shall be submitted to the lllinois Department of Labor Prevailing Wage Portal.

At the completion of the project, and before final payment of any retainage, the Contractor will be required
to complete the City's “CONTRACTOR’S AFFIDAVIT” and WAIVER OF LIEN (Final). Attached to the
CONTRACTOR'S AFFIDAVIT shall be Lien Waivers from all parties and sub-contractors that supplied
material or labor to the project.

The contractor shall cooperate with landowners and tenants regarding access to private property, as well as
the U.S. Post Office for mail delivery and Republic Service for removal of garbage. All existing street and
traffic signs in conflict with the proposed re-construction shall be removed, safely stored, and re-installed by
the contractor as directed by the Engineer. Cost shall be incidental to this contract.

Contractor shall take care to minimize disturbed areas with construction equipment. Any areas disturbed
outside the plans will be re-graded, repaired and re-seeded at the contractor's expense. This work shall be
considered incidental to the contract. No additional compensation will be made for repair to any damaged
turf areas outside the construction zone.

Saw Cuts shall have a neat and squared appearance and are considered incidental to the contract. No
additional compensation will be made.

Manholes and Valve Boxes to be adjusted that are within the pavement shall have concrete used as fill and
have a diamond shaped appearance (bituminous-surfaced streets) or circular appearance (concrete paved
streets) as shown in the plans and specified in these Special Provisions.

INSURANCE REQUIREMENTS

General Commercial Liability Insurance shall be purchased and maintained and name the City of Sterling
as well as the Engineer as Additional Insureds.

If an accident occurs during the course of the construction, and the Park District or Engineer is named as
an additional defendant in any resulting litigation, the Contractor shall promptly notify the Park District and
the Engineer. All sub-contractors shall also maintain insurance coverage equal to the amounts shown in

Insurance Requirements.

QUALITY CONTROL

Quality Control shall be in accordance with Sections 1020 and 1030 of the Standard Specifications. The
Contractor shall perform, or have performed, the inspection and tests required to assure conformance to
the contract requirements. In particular, the Contractor shall be responsible for controlling the compaction
process by testing the mix density at random locations, as specified in Article 1030.05(d)(3), to ensure that
density of the Hot Mix Asphalt Binder and Surface Courses are within the ranges specified in the Standard
Specification for Road and Bridge Construction. This testing shall be performed on each day that
bituminous production takes place, regardless of the quantity or tonnage installed on that day. The cost for
conformance to Quality Control shall be incidental to the contract. No additional compensation will be
allowed.

CLOSING THE STREET TO TRAFFIC
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The project streets may be closed to thru traffic during construction. Access to local residences and
businesses must be maintained and available at all times. The Contractor shall notify the City, Schools and
all Emergency Services prior to closing any streets and shall notify again when opened. Type [l
barricades, with ROAD CLOSED TO THRU TRAFFIC signs attached, shall be erected at the ends of the
project streets and all intersecting side streets prior to start of construction at any project site.

STATIONING, STAKING AND LAYOUT

Engineer shall set and mark centerline stationing, as well as limits of grinding, curb and gutter removal,
sidewalk removal, and other pertinent pay items for each project location. The Engineer shall also set
stakes for line and depth of excavation, and grades for curbs, gutters and sidewalks. It shall remain the
Contractor's responsibility to complete the work to the lines, grades, elevations and dimensions specified in
the plans and as directed by the Engineer. Any inspection or checking of the Contractor’s layout or work by
the Engineer, and the acceptance of all or any part of it, shall not relieve the Contractor of his/her
responsibility to secure the proper dimensions, grades, elevations and depth of excavation, of the several
parts of the work. Any stakes that are damaged by the Contractor and need to be reset shall be the
responsibility of the Contractor.

INCIDENTAL WORK
The following items shall be considered incidental to the Contract:
Saw Cuts

1. The Contractor will be required to saw cut existing pavement, curbs and gutters, sidewalks, and driveway
approaches prior to removal of these items. Saw cutting shall consist of sawing existing pavements, curbs
and gutters, sidewalks or driveway approaches to such a depth that when the pavement, sidewalk, curb
and gutter or driveway approaches are removed, a clean, neat edge will result with no spalling of the
remaining pavement or concrete. Saw cutting shall be performed at all locations where pavement,
sidewalk, or curb and gutter is removed and will be replaced.

LOCATION OF UTILITIES

It shall be the Contractor’s responsibility to notify all utilities prior to starting construction. Utilities within the
J.U.L.LLE. system can be reached by calling: 1-800-892-0123.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Sterling Park District

Willett, Hofmann & Associates, Inc.

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.



INSURANCE REQUIREMENTS

General: The Contractor shall not commence work under the Contract until all the
insurance required by this section or any Special Provisions has been obtained and
approved by the Owners. Certificates of insurance showing coverage as required to be in
effect will be filed with the Owners at the time of entering into the Contract. Certificates of
insurance will be on Insurance Service Organization's (ISO) Form and shall provide 30
days notice of cancellation. The certificates will be signed by the insurance companies or
their authorized agents. The insurance companies must be authorized to do business in
the State of lllinois, and have an A. M. Best rating of A- or better.

The Contractor shall maintain in force the coverages required in this section for the term of
the Contract. Also, the Contractor shall not allow any subcontractor to commence work on
any portion of the project without evidence that the subcontractor has insurance coverage
equal to the coverages required in this section.

The minimum amounts of insurance shall be as follows:

Commercial Automobile Liability:

$1,000,000 Per Occurrence for Bodily Injury or Property Damage

Worker's Compensation:

As required by law and providing - Employer's Liability coverage of not less than $500,000
for bodily Injury by accident and $500,000 for bodily injury caused by disease.

Commercial Genera!l Liability:

Policy shall name the City of Sterling, as well as the Engineer as Additional Insureds on a
primary and non-contributory basis, and including a waiver of subrogation in favor of the
City of Sterling and Engineer. Limits available to the Additional Insureds shall not be less
than shown below. Such insurance shall cover liability arising from premises, operations,
independent contractors, products-completed operations, personal and advertising injury,
and liability assumed under a contract [including the tort liability of another assumed under
a business contract]. There shall be no endorsement or madification of the liability form
arising from explosion, collapse, underground property damage or work performed by
subcontractors.

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

DWN -
— —

Commercial Umbrella Liability:

$1,000,000 per occurrence

Owner's Protective Insurance and Builders Risk Insurance:

Not required



BDE SPECIAL PROVISIONS
For the April 25 and June 13, 2025 Lettings

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project

Coordination and Implementation Section of the Bureau of Design & Environment (BDE).

File Name # Special Provision Title Effective Revised
80099 1 [l Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022
80192 3 [] Automated Flagger Assistance Devices Jan. 1, 2008 Aprit 1, 2023
80173 4 [ ] Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
80426 5 [ ] Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022

* 80241 6 [] Bridge Demolition Debris July 1, 2009

*  b0B3I 7 [[] Building Removal Sept. 1, 1990 Aug. 1, 2022

* 50261 8 [] Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022
80460 9 [l Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025
80384 10 Compensable Delay Costs June 2, 2017 April 1, 2019

* 80198 11 [] Completion Date (via calendar days) April 1, 2008

* 80199 12 [] Completion Date (via calendar days) Plus Working Days April 1, 2008
80461 13 [] Concrete Barrier Jan. 1, 2025
80453 14 [ Concrete Sealer Nov. 1, 2023
80261 15 [ Construction Air Quality — Diesel Retrofit 4 ~_dJune1,2010  Jan. 1, 2025

* 80029 16 - [ Disadvantaged Business Enterprise Participation -+~ - -Sept 1 2000 " .Jan.2,2025
80229 17 [ Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
80452 18 [ Full Lane Sealant Waterproofing System Nov. 1, 2023
80447 19 [ Grading and Shaping Ditches Jan. 1, 2023
80433 20 [] Green Preformed Thermoplastlc Pavement Markings Jan. 1, 2021 Jan. 1, 2022
80456 21 Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025
80446 22 [ Hot-Mix Asphalt - Longltudmal Joint Sealant Nov. 1, 2022 Aug. 1, 2023
80438 23 [] llinois Works Apprenticeship Initiative — State Funded Contracts June 2, 2021 April 2, 2024
80450 24 [] Mechanically Stabilized Earth Retaining Walls _Aug. 1, 2023
80464 25 “[]° P king-lnspection . - “April. 1, 2025
80441 26 [ Performance Graded Asphalt Bmder Jan. 1, 2023
80459 27 [ ] Preformed Plastic Pavement Marking June 2, 2024

* 34261 28 [] Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022
80455 29 [ ] Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024
80445 30 [] Seeding Nov. 1, 2022
80457 31 [ Short Term and Temporary Pavement Markmgs April 1, 2024 April 2, 2024
80462 32 . [] SignPanels and Appurtenances = - , “Jan. 11,2025 - April 1, 2025
80448 33 [] Source of Supply and Quality Requnrements Jan. 2, 2023
80340 34 [] Speed Display Trailer April 2, 2014 Jan. 1, 2022
80127 35 [] Steel CostAdjustment April 2, 2004 Jan. 1, 2022
80397 36 [] Subcontractor and DBE Payment Reporting April 2, 2018
80391 37 [/] Subcontractor Mobilization Payments ~ Nov. 2, 2017 April 1, 2019
80463 38. [] ' Submission of Bidders List Information oo dan. 2,2025
80437 39 Submission of Payroll Records April 1, 2021 Nov. 2, 2023
80435 40. [] Surface Testing of Pa ement§~ IRI Jan. 1, 2021 Jan. 1, 2023
80465 41 . [] Surveying Se i o April 1,2025
80466 42 [] Temporary Ru rips. ~ April 1, 2025

* 20338 43 [] Training Special Provisions Oct. 15, 1975 Sept. 2, 2021
80429 44 [] Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022
80439 45 [] Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022
80458 46 [ ] Waterproofing Membrane System Aug. 1,2024 ‘
80302 47 T[] Weekly DBE Trucking Reports - ~June 2,2012 - -Jan. 2, 2025
80454 48 [ ] Wood Sign Support Nov. 1, 2023
80427 49 Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025

* 80071 50 [ Working Days Jan. 1, 2002



Highlighted items indicate a hew or revised special provision for the letting.

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.
The Project Coordination and Implementation Section will then include the information in the applicable special provision.

The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions.

File Name Special Provision Title New Location(s) Effective Revised
80434  Corrugated Plastic Pipe (Culvert and Storm  Articles 542.03, 550.03, 1040.03, Jan. 1, 2021
Sewer) 1040.04(b), 1040.04(d) & 1040.08
80443  High Tension Cable Median Barrier Removal Section 632 April 1, 2022
80045  Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), Nov 15, 1999 Jan. 1, 2022

406.14 & 1102.02
80410  Traffic Spotters Article 701.13 Jan. 1, 2019



llinois Department of Transportation

Memorandum
To: Regional Engineers
From: Jack A. Elston g8 / £§<_,
Subject: Special Provision for Aggregate Subgrade Improvement
Date: January 14, 2022

This special provision was developed by the Central Bureau of Materials to
allow the use of coarse aggregate in fills ranging from 12 in. to over 24 in. in
thickness. It has been revised to reduce the CA 2, CA 6, and CA 10 maximum
lift thickness from 12 inches to 9 inches. In addition, it has been revised to fit
with the 2022 Standard Specifications.

[t should be included in contracts utilizing aggregate subgrade improvement.

The designer should check with the District Geotechnical Engineer to
determine the appropriate thickness of the aggregate subgrade material.

The districts should include the BDE Check Sheet marked with the applicable

special provisions for the April 29, 2022 and subsequent lettings. The Project
Coordination and Implementation Section will include a copy in the contract.

80274m



AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012
Revised: April 1, 2022

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

[tem Article/Section
() Coarse AQQregate ... e e a b e e e e e nnes 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ..ot 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.



303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASIl). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI| material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad NO' 8)! 6” 4" 2" #4
CS 1 100 97 + 3 90 £ 10 45+ 25 20 + 20
CS2 100 80 10 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Grad No Sieve Size and Percent Passing
] 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 1 100 97 +3 90 +10 45 + 25 20+ 20
CS 2 100 80+ 10 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.
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(1) The testing requirements of Article 1031.03 shall not apply.

(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).

(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”



COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the



Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of gonduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(6) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
Completion | Article 108.08(b)(1) or | (1'® bortraclor has been grantad a minimurn
Date Article 108.08(0)(7) wo week extension of contract time, according
fo Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $§ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50.000,000 One Pro;gct Superintendent,
One Engineer, and




One Clerk

One Project Manager,

Two Project Superintendents,
Over $50,000,000 One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department's efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”
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HOT-MIX ASPHALT (BDE)
Effective: January 1, 2024

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be based on the running average of four available Department test results
for that project. If less than four Gnm test results are available, an average of all
available Department test results for that project will be used. The initial Gym will be
the last available Department test result from a QMP project. If there is no available
Department test result from a QMP project, the Department mix design verification test
result will be used as the initial Gmm.”

In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read:

“Production is not required to stop after a test strip has been constructed.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391




SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021

Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read:

“3.

80437

Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lilinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the

format prescribed by the IDOL.”



WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary SignN SUPPOITS .....iiccuuuinriimririiuaeeaarsennnrassnsesanansnsmnmrerrmnanmeem 1106.02"
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’'s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact



attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(1) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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